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CONSIDERATION OF A RESOLUTION AUTHORIZING THE DIRECTOR, OR 
DESIGNEE, TO EXECUTE WORK ASSIGNMENT 6, UNDER TASK ORDER 8 FOR 

�COMMON ASSUMPTIONS� DEVELOPMENT AND COORDINATION 
Agenda Item:  10 

 

Meeting Date:  8-14-03 
 
 
Summary: This resolution would authorize the Director, or designee, to execute a work 
assignment under an existing contract with CH2M Hill, Inc., to provide technical services to 
implementing agencies to develop �Common Assumptions� in a timely manner so that ongoing 
surface storage investigations may continue. 
  
Recommended Action: Adopt Resolution No. 03-08-53 
 

Staff Recommendation:  Staff recommends the Authority adopt the attached resolution, 
authorizing the proposed work assignment for �Common Assumptions� development and 
coordination. 
 
Background 
 
The focus of the Bay-Delta Surface Storage Investigations is to develop preliminary design and 
environmental documentation for five specific potential surface storage projects: 

•  North of Delta Off-Stream Storage (NODOS) 
•  Delta Wetlands 
•  Enlarged Shasta Reservoir 
•  Upper San Joaquin Storage 
•  Expanded Los Vaqueros 

 
These studies are intended to determine the costs, benefits, and impacts of each of these potential 
projects in a technically rigorous and defensible manner.   
 
To facilitate comparison among these projects and potentially to other water management 
options (e.g. groundwater conjunctive use), it is important to define a common set of input data.  
The process of defining this data has been called the �Common Assumptions� activity and will, 
among other things, define the following baseline conditions: 
 

•  Existing condition 
•  2030 no-action condition 
•  Alternative 2030 no-action condition 
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Staff is seeking execution of the proposed Work Assignment consistent with the CALFED 
Programmatic Record of Decision and the Architectural and Engineering contract Standard 
Agreement No. 4600002623 with CH2M Hill, Inc.  This Work Assignment would engage CH2M 
Hill, Inc. to perform general technical support services related to the following activities: 
 

•  Characterize Baseline Conditions for Surface Storage Investigations 
•  Formulate Baseline Input Files 
•  Strategic Planning for Common Assumptions 

 
Fiscal Information 
 

Funding Source:   Water Use Efficiency General Fund $100,000 
   Storage General Fund  $340,000 

Storage (DWR) Proposition 50 $440,000 
Term of Contract: July 1, 2003 to June 30, 2004 
Total amount: $880,000 

 
List of Attachments 
 
Proposed Scope of Work 
 
Staff Contact 

 
Name: Tom Gohring Phone: (916) 445-0936 
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CALIFORNIA BAY-DELTA AUTHORITY 
RESOLUTION NO. 03-08-53 

 

CONSIDERATION OF A RESOLUTION AUTHORIZING THE DIRECTOR, OR DESIGNEE, 
TO EXECUTE WORK ASSIGNMENT 6, UNDER TASK ORDER 8 FOR �COMMON 
ASSUMPTIONS� DEVELOPMENT AND COORDINATION 
 
WHEREAS, the Department of Water Resources, CALFED Bay-Delta Program, executed 
Contract No. 4600002623 with CH2M Hill, Inc., to provide environmental analysis, scientific 
and technical services, and engineering for oversight and coordination related to the Bay-Delta 
Program; and 
 
WHEREAS, the Authority is statutorily authorized to conduct oversight and coordination 
related to the Bay-Delta Program; and 
 
WHEREAS, the Authority will consider accepting assignment of Contract No. 4600002623 
from the Department of Water Resources; and 
 
WHEREAS, the CALFED Programmatic Record of Decision (ROD) stated that five surface 
storage projects shall be investigated as part of an integrated water management strategy; and 

 
WHEREAS, the ROD directed the implementing agencies to conduct surface storage 
investigations using consistent baseline and input data; and 

 
WHEREAS, the implementing agencies have begun a �Common Assumptions� effort to 
develop common modeling data and characterization of current and future baseline conditions to 
be used in surface storage investigations; and 

 
WHEREAS, the California Bay-Delta Authority Act directs the Authority to provide oversight 
and coordination to the implementing Agencies for Bay-Delta Program Surface Storage 
Investigations; and 

 
WHEREAS, the Authority requires the assistance of contractors to provide technical support to 
accomplish oversight and coordination of the �Common Assumptions� activities; 
 
NOW, THEREFORE, BE IT RESOLVED that the Authority authorizes the Director, or 
designee to, execute Work Assignment 6 under Task Order 8 of Contract No. 4600002623, for 
�Common Assumptions� Development and Coordination as generally described in the attached 
proposed scope of work, for an amount not to exceed $880,000, subject to appropriation of 
adequate funds.   
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CERTIFICATION 

 
The undersigned Assistant to the California Bay-Delta Authority does hereby certify that the 
foregoing is a full, true, and correct copy of a resolution duly and regularly adopted at a meeting 
of the California Bay-Delta Authority held on August 14, 2003. 
 
Dated: 
 
 
 
 
 
Heidi Rooks 
Assistant to the California Bay-Delta Authority 
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Attachment 1 
Common Assumptions Development and Coordination 

Task Order 8 � Work Assignment 6 
Proposed Scope of Work 

 
 

 
1. General Statement of Work 
 
The following task descriptions are consistent with those in Task Order 8. This Work 
Assignment (WA) provides detailed work specifications to the Task Order listed above for 
Contract No. 4600002623. This IWA does not authorize work or the expenditure of funds 
beyond the scope of the Task Order. The authority for this work is as specified in Contract No. 
4600002623, Exhibit A, Scope of Work, Section B.  
  
Subtask  � Contract Administration 
 
The Contractor�s Task Coordinator shall administer this Work Assignment in accordance with 
the terms specified in Contract no. 4600002623.  Contract administration shall include 
developing agreements, processing invoices, and managing the flow of work with the sub-
consultants necessary to complete the Subtasks described herein. 
 
Subtask � Characterize Baseline Conditions for Surface Storage Investigations 
 
The purpose of this subtask is to characterize the baseline conditions for surface water models to 
be used by implementing agencies to evaluate surface storage projects.  Since the surface storage 
projects will be evaluated using a variety of numerical (computer) models, the characterizations 
created under this subtask must be consistent with the input needs of those models.  This subtask 
includes computing and documenting these characterizations.  The following subtask includes 
creating specific storage model input files containing the characterizations. 
 
These characterizations must be compatible with the following storage project evaluations which 
are being conducted by implementing agencies: 
 

•  DWR 
o North of Delta Off-Stream Storage (NODOS) 
o Delta Wetlands 

•  USBR 
o Enlarged Shasta Reservoir 
o Upper San Joaquin Storage 

•  Contra Costa Water District 
o Expanded Los Vaqueros 

 
The characterization of baseline conditions is multi-dimensional table of values that represents 
estimates of water demand (or changes in demand) under various conditions.  Under the 
direction of the Authority�s Task Coordinator, the Contractor shall use accepted engineering 
practice to estimate water demand for each element in the following multi-dimensional array: 
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•  Baseline scenarios: Existing condition, 2030 no-action condition, and Alternative 2030 

no-action condition 
•  Water year type: critical, dry, below normal, above normal, and wet 
•  Months: January, February, March � December 
•  Location: region or modeling node where demand is represented 
•  Sector: agricultural, urban, environmental (stream flows and delta outflow) 
•  Water Management options:  

o Agricultural water conservation 
o Urban water conservation 
o Water recycling 
o Water Transfers 
o Desalination 
o Conjunctive use of groundwater 

 
Following is a brief description of the baseline scenario and water management options. 
 
Baseline Scenarios:  represent conditions during specific points in time: 
 

•  Existing condition � the timeframe of the existing condition is expected to be January 1, 
2003 and will be defined by staff of the Authority. 

 
•  2030 No-Action condition � the no-action condition will be based on projections of the 

level of population, land use, water demand, and water development expected to occur if 
none of the surface storage projects are constructed. 

 
•  2030 Alternative No-Action condition � the alternative no-action condition represents an 

aggressive level of demand management options including conjunctive use of 
groundwater, water conservation, water recycling, desalination, and water transfers.  This 
condition is currently being defined by the Department of Water Resources (DWR) 
Water Plan Update study team.  The Contractor shall develop this scenario to be 
consistent with the DWR Water Plan Update definition. 

 
Water Management Options: represent the six options (in addition to surface storage) that 
were identified in the ROD as follows: 

 
•  Ag Conservation � the Contractor shall Finalize existing conditions for Common 

Assumption and Water Plan Update regions; Create and distribute to DWR District staff 
the estimated savings potential at different conservation investment levels based on the 
economic factors used to develop Agricultural Quantifiable Objectives as part of the 
Water Use Efficiency program; and create tables and graphics depicting potential 
conservation at different investment levels per region. 

 
•  Urban Conservation � the Contractor shall quantify savings potential based on approach 

presented by the Urban Conservation Quantification Ad Hoc work group. 
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•  Recycling � the Contractor shall obtain a regional breakdown of recycling data and 

assumptions used by DWR to produce current Water Plan statewide estimates; use 2007 
incremental value to represent potential 2030 No-Action condition; and use ROD 
investment levels to determine 2030 Alternative Future No-Action quantity of recycling 
by comparing to cost/quantity represented in current draft Water Plan documents. 

 
•  Conjunctive Use of Groundwater � The Contractor shall refine the Consumptive Use 

Inventory (DWR, 2001) database with the latest information from the DWR State Water 
Plan; and finalize criteria used to determine what projects are to be included in �No-
Action� and which may be used to characterize ROD value of 0.5 to 1 MAF. 

 
•  Water Transfers � The Contractor shall query the On-Tap water transfer database and sort 

results by year, by hydrologic region and sum the associated quantities to portray the 
approximate quantities of water transferred out-of or within a region; finalize Water 
Transfer Tool input tables including changes to the database structure; develop data 
representing the quantities of water available for transfer by year type by region and the 
quantities of water transfers demanded by entities by region; characterize pumping 
priorities at Delta pumps; and characterize storage availability to shift timing. 

 
•  Desalination � The Contractor shall work with staff of the DWR Water Plan Update to 

translate their current estimates into a No-Action condition. 
 

The Contractor shall prepare a Technical Memorandum describing the results of this Subtask.  
The Technical Memorandum shall summarize results and methods used to compute 
characterizations and shall include all input and output data in appendices. 
 
Subtask � Formulate Baseline Input Files 
 
The purpose of this Subtask is to create specific storage model input files containing the baseline 
characterizations developed in the previous subtask.  The Contractor shall create data input files 
for the following digital (computer) models in the format specified by each model: 
 

•  Least Cost Projection Simulation Model (LCPSIM) � The custodian and operator of 
LCPSIM is DWR Surface Storage Investigation Branch.  In addition to formulating input 
files representing the baseline characterization, the Contractor shall also gather and 
codify historical delivery; provide new 2030 urban demand for the No-Action scenario; 
adjust other inputs to reflect current characterization of conservation, recycling, 
desalination, conjunctive use and transfers; query DWR�s Consumptive Use Database for 
South Coast and Bay Area and determine subset of projects that meet No-Action 
condition; determine the quantity of storage available for non-local supplies; determine 
assumed recycling supply under No-Action and modify remaining �options� available for 
recycling to reflect the No-Action quantities. 
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•  Consumptive Use Model (CU Model) � The custodian and operator of the CU Model is 
DWR Delta Modeling Branch.  The CU Model has two versions: 1) San Joaquin Valley 
and 2) Sacramento Valley.  The Contractor shall develop input files reflecting the 
baseline characterizations from in the previous subtask.  

 
•  California Simulation Model (CALSIM) � The custodian and operator of CALSIM is 

DWR Delta Modeling Branch.  However, the USBR Modeling Branch also operates 
CALSIM.  The Contractor shall modify 2030 baseline values to reflect the baseline 
characterization from in the previous subtask.  This shall include editing CALSIM Table 
1 summary of assumptions.  The Contractor shall also perform iterative analyses of 
CALSIM with Metropolitan Water District operations data to reflect Bay-Delta demands. 

 
•  California Agricultural Production Model (CALAG) � The custodian and operator of 

CALAG is DWR State Water Planning Branch.  The Contractor shall develop input files 
reflecting the baseline characterizations from in the previous subtask. 

 
•  Integrated Water Resources Demand Management Suite (IWR-Main) � The custodian 

and operator of CALAG is DWR State Water Planning Branch.  The Contractor shall 
develop input files reflecting the baseline characterizations from in the previous subtask. 

 
•  Integrated Groundwater Surface Water Model (IGSM) - � The custodian and operator of 

CALSIM is DWR Delta Modeling Branch.  However, the USBR Modeling Branch also 
operates IGSM.  The Contractor shall modify 2030 baseline values to reflect the baseline 
characterization from in the previous subtask. 

 
•  Other Models � The Contractor shall identify other model inputs that are necessary to 

complete the Surface Storage Investigations. 
 
Subtask � Strategic Planning for Common Assumptions 
 
Under the direction of the Authority�s Task Coordinator, the Contractor shall perform the 
following strategic planning activities related to the Common Assumptions activities.  Some of 
the issues that the Contractor will take into account include: 1) the demarcation between Existing 
and 2030 No-Action conditions; 2) possible strategies for storage investigations to tier off 
Programmatic Environmental Impact Report/Statement; 3) possible strategies for approaching 
Army Corp of Engineers 404(b)(1) of Federal Clean Water Act permit requirements; 4) 
consistency of model interaction for all storage/conveyance investigations; 5) inclusion and 
characterization of increasing export pumping capacity to 8500 cfs in baselines; and 6) the 
relative consistency among storage investigations in determination of purpose, need and 
beneficiaries. 
 
The Contractor shall engage in the following activities to guide the Authority�s Common 
Assumptions actions:   
 

•  Describe the approach to the Common Assumptions effort including a general description 
of how surface storage, groundwater storage and water use efficiency analyses will each 
use the Common Assumptions data.  This task shall be staffed by the Contractor�s senior 
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water management professionals.  Contractor shall summarize this activity in a 
memorandum. 

 
•  Develop at least 3 presentations on the Common Assumptions approach with the target 

audience of agency modelers and project managers.  Each presentation shall be in MS 
PowerPoint format. 

 
•  Prepare at least 2 presentations on the Common Assumptions approach with the target 

audience of informed stakeholders such as the Bay-Delta Public Advisory Committee 
(BDPAC) or its Subcommittees.  Each presentation shall be in MS PowerPoint format.   

 
•  Describe at least 4 options for extending the Common Assumptions to be part of a Water 

Management Evaluation Framework.  This description should include relative advantages 
and disadvantages of each method including the expected costs, time for implementation, 
and expected stakeholder concerns.  Contractor shall summarize the results of this 
activity in a memorandum. 

 
2.  Payment 
 
The total amount payable under this work assignment shall be no greater than $880,000. 
 
3.  Deliverables 
 
Deliverables and corresponding schedule for this Work Assignment is presented in the following 
table.   
 
Contractor will: 

•  Prepare documentation establishing the basis for baseline characterization  
 
•  Develop materials as needed to promote coordination of Common Assumptions activities 

with efforts of DWR�s Water Plan Update and implementing agencies� preparation of the 
Year-4 Comprehensive Evaluation of Water Use Efficiency. 

 
•  Preparation of meeting and presentation materials, agendas, and meeting notes for at least 

12 meetings. 
 
The contractor shall solicit review comments from the California Water Plan Advisory 
Committee, the BDPAC Water Supply Subcommittee, and the BDPAC Water Use Efficiency 
Subcommittee, Storage Investigations staff of implementing agencies, and Water Use Efficiency 
staff of implementing agencies on each interim deliverable in this sequence.  The Contractor 
shall summarize all review comments in a memorandum to the Authority�s Task Coordinator.  
The Authority�s Task Coordinator will provide direction to the Contractor on how best to 
incorporate the variety of review comments (some of which may be contradictory) into the next 
interim deliverable in this sequence.  Per the direction of the Authority�s Task Coordinator the 
Contractor shall incorporate review comments on each of these interim deliverables.  The 
Contractor shall obtain approval from the Authority�s Task Coordinator for each step in this 
sequence. 
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4.  Representative 
 
California Bay-Delta Authority Program Manager  
Tom Gohring 
California Bay-Delta Authority 
650 Capitol Mall, 5th floor 
Sacramento, CA 95814 
(916) 445-0936 
 
5.  Term 
 
The term of this work assignment shall be for one year, commencing July 1, 2003 
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Time Estimate Deliverables

6e Contract
Administration

7/1/2003 through
6/30/2004 None

6f

Characterize
Baseline
Conditions for
Surface Storage
Investigations

Draft Due 9/1/03;
Final Due 1/1/04

Technical Memorandum describing the data, method, analysis,
and outcome of this task.  Data and outcome shall be described in
a narrative and summarized in tables and graphs.  All
computations and supporting data shall be documented in an
appendix to the Technical Memorandum.  Contractor shall
provide the complete document in Adobe Acrobat format and
hard copies.  Narrative shall also be provided in MS Word
format.  Tables, graphs, data and computations shall also be
provided in MS Excel format..

Draft Due 2/1/04;
Final Due 4/1/04

Technical Memorandum describing the data, method, analysis,
and outcome of this task.  Data and outcome shall be described in
a narrative and summarized in tables and graphs.
shall provide the complete document in Adobe Acrobat
and 10 hard copies.  Narrative shall also be provided in MS Word
format.  Tables and graphs shall also be provided in MS Excel
format.

Due 5/1/04

Input files containing the baseline input data in digital format
compatible with the following models: CALSIM (at least 8 files);
CALAG (at least 4 files); IWRMAIN (at least 6 files); CU
(at least 6 files).  All data files shall be documented including
description of the data sources and background computions.
Contractor shall also provide 10 printed copies of the data

Draft Due 8/1/03;
Final Due 11/1/03

Memorandum describing the approach to the Common
Assumptions effort including a general description of
surface storage, groundwater storage and water use
analyses will each use the Common Assumptions data.
Contractor shall provide the completed document in Adobe
Acrobat format and 10 hard copies.  Narrative shall also
provided in MS Word format.

Draft Due 8/1/03;
Final Due 2/1/04

At least 3 presentations on the Common Assumptions approach
with the target audience of agency modelers and
managers.  Each presentation shall be in MS PowerPoint format.
Contractor shall provide each completed presentation in
format on Compact Disc and in 30 printed

Draft Due 12/1/03;
Final Due 4/1/04

At least 2 presentations on the Common Assumptions approach
with the target audience of informed stakeholders such as the -
Delta Public Advisory Committee or its Subcommittees.  Each
presentation shall be in MS PowerPoint format.  Contractor shall
provide each completed presentation in digital format
Compact Disc and in 30 printed copies.

Draft Due 2/1/04;
Final Due 6/30/04

Memorandum describing at least 4 options for extending the
Common Assumptions to be part of a Water Management
Evaluation Framework.  Description should include relative
advantages and disadvantages of each method including
expected costs, time for implementation, and
stakeholder concerns.  Contractor shall provide the
document in Adobe Acrobat format and 50 printed copies.
Narrative shall also be provided in MS Word format.  Tables and
graphs, if any, shall also be provided in MS Excel

Subtask

Table 2
Task Order 8, Work Assignment6: Common Assumptions Development and Coordination

Schedule and Deliverables

Formulate Baseline
Input Files6g

6h
Strategic Planning

for Common
Assumptions


